
Tower Power Cube&Solar   Microwave 
Duty, Tax & 

Clearance

Total Equipment 

Cost 
Logistic Civil Work Installation 

Cost of Sales

Site 1 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 2 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 3 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 4 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 5 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 6 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 7 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 8 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 9 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Site 10 115,231.64     200,815.12              102,272.73       62,747.92 481,067.42 109,265.73    89,663.46         77,032.34              

Total Cost of Sales 1,152,316.43 2,008,151.22 1,022,727.27 627,479.24 4,810,674.17 1,092,657.34 896,634.62 770,323.43

Hours/Trip Unit Cost

Chopper 10 3000

Barge 10 2000

Site Acquisition - including soil test, submission to local authority, cadastral survey and lodgement

Equipment Infrastructure
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Comm, Testing, 

Integration & 

Optimisation 

Total 

Infrastructure 

and NTS 

Site Survey Survey Report Site Acquisition 
RF/MW  

Planning 

Project 

Management 

Total 

Priliminary 
Grand Total 

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

17,482.52           293,444.06 21,853.15        437.06                  17,482.52              1,092.66      64,549.15              105,414.53 879,926.01

174,825.17 2,934,440.56 218,531.47 4,370.63 174,825.17 10,926.57 645,491.48 1,054,145.32 8,799,260.05

Infrastructure Preliminary
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